STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 22/ 06 I N SACRAMENTO COUNTY NEAR 08/ 23/ 06
CONTRACT NUMBER 03-0E7304 SACRAMENTO AT HEDGE AVENUE CONTRACT CODE "A '
LOCATI ON 03- SAC-16-4.6 43 CONTRACT | TEMS
I NSTALL TRAFFI C SI GNAL FEDERAL Al D ACST-P016-(029)E

PH- P016- (029) E
STPL- 6203- (019)

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 5 FUND TOTAL HB1 375, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 3 ENG NEERS EST 602, 914. 00 AMOUNT OVER 146, 010. 00 PERCENT OVER EST 24. 22
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 748, 924. 00 2 PRI SM ENG NEERI NG | NC 408 562- 0026
00769171
630 REED STREET FAX 408 562-0027
SANTA CLARA CA 95050
2 761, 685. 00 1 YUBACON | NC 530 295-5890
00719105
P O BOX 3176 FAX 530 626-0200
DI AMOND SPRI NGS CA 95619
3 1, 305, 781. 00 3 MARTI N BROTHERS CONSTRUCTI ON 916 381-0911
(1 RREGULAR) 00726454
20 LI GHT SKY COURT FAX 916 381-0611

SACRAMENTO CA 95828



03- 0E7304
03- SAC- 16-4 S
08/ 22/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 23/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABSL
29334 PACI FI C STREET
HAYWARD CA 94544

CCP
17570 AUCTI ON YARD ROAD
COTTONWOOD CA 96022

ED SAFETY
1040 W KETTLEVAN LANE 1B 388
LODI CA 95240

ESWPPP
1649 SI SKI YOU DRI VE
WALNUT CREEK CA 94598

NI TTA EROSI ON CONTROL
3778 DEL MAR AVENUE
LOOM S CA 95650

| TEMS 13 AND 14 ( PARTI AL)

I TEMS 30 THRU 33 (PARTI AL)

ITEMS 3, 8, 10, 28, 29 AND 38 (PARTIAL)

I TEM 1

I TEMS 17 THRU 22 ( PARTI AL)



03- 0E7304 Bl D245

03- SAC- 16-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 22/ 06 08/ 23/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTERLI NE STRI PI NG STRI PI NG AND MARKI NG
ELK GROVE CA
Cl R MELE ELECTRI C WORKS | NC ELECTRI CAL
RI CHMOND CA
NI TTA EROSI ON CONTROL ERCSI ON CONTROL
LOOM S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ANRAK CORPORATI ON I TEM 11

5820 MAYHEW ROAD
SACRAMENTO CA 95827

CCP | TEMS 30 THRU 33
17570 AUCTI ON YARD ROAD
COTTONWOCD CA 96022

CENTRAL FENCE FENCI NG
148 OITO Cl RCLE
SACRAMENTO CA 95822

FARWEST SAFETY CONSTRUCTI ON AREA SI GNS
726 N MAIN STREET
LODI CA 95240

NI TTA EROCSI ON CONTROL ERCSI ON CONTRCL
3778 DEL MAR AVENUE
LOOM S CA 95650

CONTI NUED ON NEXT PAGE



03- 0E7304 Bl D245

03- SAC- 16-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

08/ 22/ 06 08/ 23/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 RI CHARD A HEAPS ELECTRI C ELECTRI CAL
SACRAMENTO CA
ROAD TECH CHANGEABLE MESSAGE SI GNS
P O BOX 7286

ELK GROVE CA 95759

S| ERRA STRI PI NG STRI PI NG
LOOM S CA



03- 0E7304 Bl D245

03- SAC- 16- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 22/ 06 08/ 23/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 600. 00 600. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7, 500. 00 7, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 360. 00 1, 360. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 55, 000. 00 55, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00 10, 000. 00
6 150608 REMOVE CHAI N LI NK FENCE M 28 50. 00 1, 400. 00
7 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 2.7 100. 00 270. 00
8 150742 REMOVE ROADSI DE SI GN EA 4 50. 00 200. 00
9 150805 REMOVE CULVERT M 36 500. 00 18, 000. 00
10 152316 RESET ROADSI DE SI GN (ONE POCST) EA 2 125. 00 250. 00
11 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2, 580 4.00 10, 320. 00
12 153216 REMOVE CONCRETE CURB AND SI DEWALK VB 10 500. 00 5, 000. 00
13 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 000. 00 15, 000. 00
14 190101 ROADWAY EXCAVATI ON VB 420 95. 00 39, 900. 00
15 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 7,500. 00 7,500. 00
16 193006 STRUCTURE BACKFI LL ( SLURRY CEMENT) VB 2 3, 500. 00 7, 000. 00
17 203003 STRAW ( ERCS| ON' CONTRQL) TONN 0.9 850. 00 765. 00
18 203014 FI BER ( EROSI ON CONTROL) KG 200 3.00 600. 00
19 203024 COVPOST ( EROSI ON' CONTROL) MB 2.1 750. 00 1,575. 00
20 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 11 350. 00 3, 850. 00
21 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 150 6. 00 900. 00
22 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 34 6. 00 204. 00
23 260201 CLASS 2 AGGREGATE BASE VB 590 85. 00 50, 150. 00
24 390102 ASPHALT CONCRETE (TYPE A) TONN 690 140. 00 96, 600. 00
25 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 10 155. 00 1, 550. 00
AREA)
26 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 1 1, 000. 00 1, 000. 00
27 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.6 2, 500. 00 9, 000. 00
28 566011 ROADSI DE SI GN - ONE POST EA 2 220. 00 440. 00
29 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 4 200. 00 800. 00
METHOD)
30 650069 450 MM REI NFORCED CONCRETE PI PE M 130 250. 00 32, 500. 00
31 650075 600 MV REI NFORCED CONCRETE Pl PE M 130 325. 00 42, 250. 00
32 705222 450 MM CONCRETE FLARED END SECTI ON EA 1 1, 500. 00 1, 500. 00
33 705224 600 MM CONCRETE FLARED END SECTI ON EA 2 2, 000. 00 4, 000. 00
34 731502 M NOR CONCRETE (M SCELLANEQUS VB 1.2 2, 500. 00 3, 000. 00

CONSTRUCTI ON)



03- 0E7304 Bl D245

03- SAC- 16- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 22/ 06 08/ 23/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 21 1, 300. 00 27, 300. 00
CURB RAMP)
36 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 524 15. 00 7, 860. 00
37 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 17 25. 00 425. 00
38 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
39 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 120 70. 00 8, 400. 00
40 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 200 6. 00 7,200. 00
( SPRAYABLE)
41 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 150 50. 00 7,500. 00
42 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 247, 905. 00 247, 905. 00
43 (S) 039777 EMERGENCY VEH CLE DETECTOR LS LUMP SUM 12, 350. 00 12, 350. 00

TOTAL 748, 924. 00
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03- 0E7304
03- SAC- 16-4
08/ 22/ 06

SUMMARY

OF

REMA/

88500. 00
138000. 00
1000. 00
1900. 00
16200. 00
500. 00
1400. 00
195000. 00
247000. 00
1500. 00
4800. 00
11400. 00
73500. 00
5240. 00
3570. 00
3000. 00
9900. 00

N

N G

B

DDERS

Bl D245
PAGE 7

08/ 23/ 06



03- 0E7304
03- SAC- 16-4
08/ 22/ 06

8. 00
239, 775. 00
9, 862. 00

SUMMARY OF REMAI
____________ |_______________________________
| THI RD

AMOUNT | Bl D AMOUNT
2700. 00| 4.00 4800. 00
1200. 00| 5. 50 825. 00
239775. 00| 271, 000. 00 271000. 00
9862. 00| .00 0. 00
761, 685. 00 1, 305, 781. 00

N |

N G

B I

DDERS

Bl D245
PACE 8
08/ 23/ 06



